
 

 

 
 
 
 
 
 
 
MEMO TO: City Council 
 
FROM: Rosemarie Ives, Mayor 
 
DATE:  April 19, 2005 
 
SUBJECT: APPROVAL OF CONSULTANT AGREEMENT FOR THE 

PRELIMINARY ENGINEERING FOR BEAR CREEK PARKWAY 
EXTENSION (PROJECT 100184) 

 
 

I. RECOMMENDED ACTION 
 

A. Move to approve: 
 

1. The City should develop preliminary engineering for the Bear 
Creek Parkway extension compatible with the approved 
Supplemental Environmental Impact Statement for Bear Creek 
Parkway. 

 
2. KPG is the most qualified firm to undertake the engineering 

services for the Bear Creek Parkway extension. 
 
3. The fair and reasonable price for providing engineering. services 

for the preliminary engineering is $638,333 plus $65,000 for 
contingencies, for a total amount of $703,333. 

 
B. Approve the Consultant Agreement and authorize the Mayor to sign the 

Agreement. 
 
 

II. DEPARTMENT CONTACT PERSONS 
 

Dave Rhodes, Public Works Director   556-2705 
Don Cairns, Transportation Division Manager  556-2834 
Kurt Seemann, Senior Transportation Engineer  556-2881 
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III. DESCRIPTION 
 

Background: 
 
The extension of Bear Creek Parkway has been a planned link in the 
Redmond street network for many years.  The Downtown Transportation 
Master Plan confirmed the need for this link.  One of the Downtown 
Transportation Master Plan’s goals is to strengthen the economic viability of 
downtown and enhance the area for bicycles and pedestrians.  The Downtown 
Transportation Master Plan culminated as an Action Agenda of 
Implementation, which outlines specific projects needed to achieve 
connections, including conversion of Redmond Way and Cleveland Street to 
two-way operations, the addition of roadway connections across the 
Burlington Northern Santa Fe (BNSF) Railroad corridor, and completion of 
the Bear Creek Parkway extension. 
 
Between the fall of 2003 and fall of 2004, the City went through a thorough 
Supplemental Environmental Impact Statement (SEIS) process to select a 
preferred alignment for the Bear Creek Parkway extension.  The SEIS 
evaluated four build alternatives and a no action alternative.  After extensive 
study and review, the City issued the Final SEIS on October 12, 2004, with 
Alternative Four as the preferred alignment.  Alternative Four provides an 
east-west connection to Redmond Way and a northern connection to 161st 
Avenue NE.  This alternative was selected because it best meets the project 
purpose of providing an alternate east-west connection and achieved the other 
key goal of improving connectivity in the ddowntown. 
 
Other benefits of implementing the proposed facility include: 
 

• Increasing the downtown street network’s connectivity so that 
circulation and access within the downtown are improved. 

• Strengthening travel connections between Old Town and Redmond 
Town Center to increase the commercial synergy and economic 
vitality of the downtown. 

• Improving public transit access and circulation to and within the 
downtown to support a higher transit mode share. 

• Protecting and enhancing Redmond’s unique community character, 
including its downtown urban design and abundant tree, open space, 
wildlife, clear air and water. 

• Proving new, attractive gateways to the downtown. 
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Consultant Selection: 
 
The City conducted a consultant selection process to solicit proposals from the 
professional design community.  In December 2004, the City advertised in the 
Daily Journal of Commerce, asking interested firms to submit proposals by 
January 21, 2005.  The City received ten proposals for this work.  City staff 
reviewed all proposals and decided to interview two firms, KPG and Inca.  
Interviews were conducted on March 8, and based on the strength of their 
written proposal and our meeting on March 8, the City selected KPG as the 
most qualified firm for this effort. 

 
 

IV. IMPACT 
 

A. Service Delivery 
 

This project will complete preliminary engineering for the 
extension of Bear Creek Parkway.   

 
B. Fiscal 

 
Estimated Project Costs: 
 
Consultant—KPG $638,333 
Contingencies 65,000 
Total Contract 703,333 
Project Artist – 4Culture 25,000 
City Administration     75,000 
Total Project Cost $803,333 
 
Project Funding: 
 
Transportation CIP(Business Tax funds and NE 116th/Bear Creek 
Parkway extension contingency funds) 

 
 

V. ALTERNATIVES 
 

A. Council can choose not to approve the agreement 
 

B. Council can choose to modify the scope of work of the 
aagreement.  Staff would re-write the scope of work based on 
Council input and negotiate a new fee for consultant services. 
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VI. TIME CONSTRAINTS 
 

Development is currently in progress in the vicinity of the new roadway 
alignment.  If the City acts now, it has an opportunity to define an alignment 
that is safe and meets the needs of the City’s overall transportation network. 
 
Proposed Schedule: 
 

 Notice to Proceed April 20, 2005 
 Final Engineering Report April 2006 
 
 

VII. LIST OF ATTACHMENTS 
 

A. Vicinity Map 
B. Proposed Consultant Agreement 

 
 
 
_________________________________   ___________________ 
David Rhodes, Public Works Director    Date 
 
 
Approved for Council Agenda  __________________________________________ 
     Rosemarie Ives, Mayor Date 
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City of Redmond 
Bear Creek Parkway (Redmond Way to NE 74th Street) 

& 161ST Avenue NE (Redmond Way to Bear Creek Parkway) 
 

Contract 1 – Scope of Work –  
30% Preliminary Design 

 
KPG, Inc 

April 12, 2005 
 
 
A. PROJECT DESCRIPTION/BACKGROUND 
 
The City plans to develop a corridor plan for the Bear Creek Parkway Extension that is 
compatible with the Downtown Master Plan and is supported by the citizens, downtown 
businesses, City Council, boards and commissions, staff and other stakeholders.  
 
B. ASSUMPTIONS 
 
In order to proceed with the Bear Creek Parkway and 161st Avenue NE design the 
following assumptions were identified to provide direction to the preliminary design: 

 Alternative 4 as defined in the Bear Creek Parkway Final Supplemental 
Environmental Impact Statement dated October 2004 will be used as the basis of 
design. 

 The project will focus on the west end of Bear Creek Parkway from Redmond Way 
to about 300 feet south of NE 74th Street as well as 161st Avenue NE between 
Redmond Way and Bear Creek Parkway. 

 The project is being implemented to improve connectivity and mobility for all modes 
of travel. 

 The project will preserve and protect existing open space. 
 The design needs to consider the proximity of pedestrians to the Heron Rookery. 
 The design needs to provide connectivity and safe street crossing for pedestrians. 
 Special gateway treatments shall be included at the intersection of Bear Creek 

Parkway and Redmond Way and at the intersection of Leary Way and 159th Place 
NE. 

 The property that previously contained the King County Maintenance facility has soil 
and groundwater contamination. The City of Redmond will demolish the existing 
above grade structures. Soil and/or groundwater remediation will be required prior to 
roadway improvements. 

 Some existing property parcels will be reconfigured because of proposed Bear 
Creek Parkway alignment. Newly formed parcels will try to maximize development 
potential. 

 Stormwater design shall be performed in accordance with the Department of 
Ecology 2001 Stormwater Management Manual for Western Washington, as 
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modified by the City of Redmond’s Stormwater Technical Notebook and the 
Community Development Guide. 

 Stormwater facilities cannot be placed within 100 feet of the Sammamish River. 
 Stormwater that is discharged to the Sammamish River does not require detention. 
 Water mains were installed under Bear Creek Parkway when the Redmond Town 

Center was constructed.  
 A new 12-inch diameter water main shall be constructed where a new roadway 

section is constructed.  
 A new sewer shall be constructed under the existing Bear Creek Parkway alignment, 

from Redmond Way to the161st Avenue NE extension, and up the 161st Avenue NE 
extension to Redmond Way.  

 If existing water and sewer remain, but are not located under the realigned road, the 
utilities will restrict what is built over the utilities. 

 The Bear Creek Parkway and 161st Avenue NE designs will acknowledge the BNSF 
Railroad right-of-way could either remain an active rail corridor or could be converted 
to a trail. 

 The City of Redmond will hire an artist to work on the Bear Creek Parkway 
Extension. The scope of the artists work is unknown.  
 

B. KPG DELIVERABLES 
 
Deliverables prepared by the Consultant are identified at the end of each task. 
 
 
C. CITY OF REDMOND PROVIDED ITEMS: 
 
The City of Redmond will provide/prepare the following: 
 

 Right-of-way and road centerline information on the proposed extension of 161st 
Avenue NE. 

 Submittal reviews, comments, and approvals (1 set of comments per submittal) 
 Mailing and postage for public notices 
 Meeting room arrangements 
 Traffic modeling (Synchro files) prepared for the Downtown Transportation Master 

Plan and Final Supplemental EIS. 
 Digital GIS base maps with water, sewer, storm drain, contours, buildings, and 

parcels. 
 Stormwater, water, and sewer system as-builts 
 Stormwater system video and information on existing stormwater pipe condition 
 Street as-builts 
 Size of water and sewer mains to be added  
 Existing data on soils contamination 
 Title reports and boundary research 
 Right-of-way acquisition 
 Permits 
 All information gleaned from the current King County Shops demolition project. 
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 Zoning and proposed design standards for parcels fronting Bear Creek Parkway and 
161st Avenue NE. 

 Hire and coordinate work with an artist. 
 
 
D. SCOPE OF WORK   
 
TASK 1 – MANAGEMENT / COORDINATION / ADMINISTRATION 
 
1.1 The Consultant shall provide continuous project management for the project 

duration (estimate 10 months). 
 
1.2 The Consultant shall prepare monthly progress reports identifying work in 

progress, upcoming work elements, and reporting of any delays, problems, or 
additional information needs.   

 
1.3 The Consultant shall provide continuous management and administration of all 

subcontractors included in this scope of work. 
 
1.4 The Consultant shall review available background documents. 
 
1.5 The Consultant shall prepare for and attend coordination/progress meetings with 

City staff at regular intervals during the project to discuss key issues and track 
progress (estimate 15 meetings). 

 
1.6 The Consultant shall conduct regular project team meetings with internal staff 

and subconsultants. 
 
1.7 The Consultant shall provide internal quality assurance/quality control (QA/QC) 

reviews of all work products prior to submittal for City review. 
 
1.8 The Consultant shall prepare a project Schedule and provide updates. 
 
1.9 The Consultant shall conduct client liaison meetings to assess progress and 

identify revisions to the approach to the project. 
 
Task 1 Deliverables:  
 Monthly progress reports (10 months) 
 Meeting minutes (15) 
 Project schedule 

 
 
TASK 2 – SURVEY AND BASE MAPPING 
 
2.1 The Consultant shall perform field surveys and prepare 1” = 20’ detailed 

topographic base maps of Bear Creek Parkway from Redmond Way (west end of 
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project) to 300 feet south of NE 74th Street and on 161st Avenue NE from Bear 
Creek Parkway to Redmond Way. The Consultant shall also prepare a surface 
features only base map for Bear Creek Parkway from 300 feet south of NE 74th 
Street to Redmond Way (east end of project).  

 
2.2 The Consultant shall field verify the base map for accuracy. 
 
2.3 The Consultant shall coordinate field utility locates, for underground utilities prior 

to topographic survey updates for inclusion on the project base maps.  Field 
marking of utility locations will be performed by APS.  Potholing to identify 
potential utility conflicts will not be completed during preliminary design. 

 
Task 2 Deliverables:  
 Base Map 

 
 
TASK 3 –  GEOTECHNICAL EXPLORATION 
 
3.1 The Consultant will coordinate with GeoEngineers, who will conduct a Level 1 

Site Assessment on the properties being acquired, along 159th Place NE, by the 
City of Redmond to align Bear Creek Parkway. The Level 1 Site Assessment will 
be performed by GeoEngineers in accordance with the attached scope of work. 

 
3.2 A geotechnical investigation, including up to 5 soil borings, will be conducted by 

GeoEngineers to determine the pavement section; subgrade preparation 
requirements; dewatering requirements; and pipe foundation support, bedding 
and backfill requirements. The geotechnical analysis will be performed by 
GeoEngineers in accordance with the attached scope of work.  Traffic signal pole 
foundation investigation and analyses are not included in this scope of work. 

 
Task 3 Deliverables:  
 Level 1 Site Assessment 
 Geotechnical Memorandum 

 
 
TASK 4 – TRAFFIC ANALYSIS 
 
4.1 The Consultant shall coordinate the work on an additional, focused traffic 

analysis of the Bear Creek Parkway study area. The study are will be bounded 
by SR-520 on the south and east, West Lake Sammamish Parkway on the west 
and Redmond Way on the north. Traffic analyses will be performed by Marai 
Associates in accordance with the attached scope of work.  

 
 
Task 4 Deliverables:  
 Traffic Analysis Report 
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TASK 5 – COMMUNITY INVOLVEMENT AND CONSENSUS BUILDING PROCESS 
 
In an effort to identify and resolve roadblocks to success, the Consultant will develop a 
community project that establishes a clear, understandable, and defensible vision. 
Identified issues that will be addressed during this process are: 
 

 Number of travel lanes/roadway section 
 Heron Rookery Protection 
 Open Space Preservation and Access 
 Development Potential of reconfigured parcels 
 Benefits to Downtown Redmond 
 Surface Water Quality 
 Pedestrian Safety/Trail Interaction 
 Business Access 

 
Graphics and displays for all meetings will be prepared under Task 8 – Streetscape and 
Landscape Design.  
 
5.1 The Consultant shall conduct three Stakeholder Workshops with stakeholders 

identified by the City. The first workshop will include a review of the project 
history and will focus on identifying outstanding concerns. The second workshop 
will focus on presenting a project vision including the identification of Heron 
Rookery protections, habitat enhancements, business access and revitalization, 
interconnectivity highlights, and park access enhancements. The third workshop 
will present the final implementation plan. Between the workshops, the 
Consultant will meet with concerned stakeholders in one-on-one meeting 
formats, as described below in Task 5.6. 

 
5.2 The Consultant will assist City Staff in providing updates at two City Council 

Meetings. 
 
5.3 The Consultant will prepare presentation materials and attend one Community 

Meeting to present the project vision to and receive comments from the 
Community.    

 
5.4 The Consultant will meet with City Commissions and Boards. Two meetings with 

each of the boards or commissions are anticipated. The first meeting will include 
review of the project vision and an opportunity to gain input into the design. The 
second meeting with each board or commission will include an update on the 
design and an opportunity to report results of the workshops, one-on-one 
meetings, and community meeting. The following meetings with board and 
commissions are anticipated: 

 Planning Commission Meetings (Est. 2) 
 Parks Board Meetings (Est. 2) 
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 Trails Commission Meeting (Est. 1) 
 Arts Commission Meeting (Est. 1 
 Chamber of Commerce Meetings (Est. 2) 

 
5.5 The Consultant will meet with a City-formed Technical Advisory Group to identify 

issues and arrange focused mini-plan reviews on the design subjects listed 
below.  The Technical Advisory Group will consist of City Staff.   

 Channelization Plan (Est. 2) 
 Storm Drainage (Est. 4) 
 Utility Plans (water and sewer) (Est. 2) 
 Urban Design Features (Est. 2) 
 Signal/Lighting Design and Layout (Est. 2) 

 
5.6 The Consultant will conduct one-on-one meetings with individual stakeholders 

including property owners (est. 20) to identify stakeholder concerns and develop 
a design that address those concerns. 

 
Task 5 Deliverables:  
 Meeting presentation material. 
 Documentation of one-on-one and Technical Advisory Group meetings. 
 Preparation of newsletters and press releases 

 
 
TASK 6 – UTILITY COORDINATION  
 
6.1 Water: The Consultant shall coordinate with City of Redmond Utilities and City of 

Redmond Fire Marshall to identify water main and fire hydrant improvements 
within the limits of the project.  

 
6.2 Sanitary Sewer: The Consultant shall coordinate with City of Redmond Utilities 

Engineer to identify the location of the proposed sewer extension within the limits 
of the project.  

 
6.3 Other Franchise Utilities: The Consultant shall meet and coordinate with the 

franchise utilities with facilities located within the limits of the project. 
Coordination shall include obtaining copies of all available utility maps and 
discussions of the need for undergounding, relocation, adjustments or upgrades 
of existing utilities impacted by the project. The Consultant shall prepare minutes 
of all meetings with utility providers documenting decisions. Pothole locating of 
buried existing utilities is not included in the fee estimate. 

 
Task 6 Deliverables:  
 Improvements to the water main, sanitary sewer system, and impacts to franchise 

utilities will be included in the draft and final report included in Tasks 10.1 and 10.2 
and shown on the 30% complete plans included in Task 9.2.  

 Meeting notes from franchise utility meetings will be prepared and submitted. 
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TASK 7 – STORM WATER MANAGEMENT 
 
7.1 The Consultant shall prepare an analysis of water quality treatment 

alternatives in the vicinity of the project site to include the following: 
 

• Sizing and approximate location for facilities related only to the impacts of 
the proposed roadway improvement; 

 
• Sizing and approximate location for facilities to address the needs of 

proposed roadway improvements as well as an adjacent proposed 
development; and 

 
• Sizing and approximate location for regional facilities to address water 

quality needs for the entire area that can reasonably drain to the facility. 
 

In all of the above scenarios, facility sizing will consider all areas that drain to 
the treatment facility as ‘new development’ to receive ‘enhanced treatment’.  
City provided GIS information and Consultant field reviews will be used to 
determine contributing areas and conveyance routing for regional alternatives 
that are outside of the limits of topographic survey for this project.   

 
7.2 The Consultant shall analyze alternatives to improve the function of the Leary 

bioswale.  This may include removal of the bioswale and replacement with an 
alternate facility to treat the intended design area. 

 
7.3 The Consultant shall prepare preliminary cost estimates and layouts on aerial 

photos for each of the water quality alternatives and document the analysis 
and findings in a brief technical memorandum.  Based on review and comment 
by the City, the preferred alternative will be developed for inclusion in the 
Drainage Report for the project. 

 
7.4 The Consultant will prepare a Drainage Report in accordance with the WDOE 

2001 Stormwater Management Manual for Western Washington, as modified 
by the City of Redmond’s Stormwater Technical Notebook and the Community 
Development Guide.  It is assumed that the project will discharge directly to 
the Sammamish River, and therefore exempt from detention requirements.  
Water quality documentation for the preferred alternative will be provided.  
Backwater analysis for the conveyance system is not anticipated during this 
preliminary design phase.  
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Task 7 Deliverables:  
 3 copies technical memorandum on water quality alternatives 
 3 copies of draft Drainage Report 
 3 copies of final Drainage Report  

 
 
TASK 8 – STREETSCAPE AND URBAN DESIGN 
 
8.1 The Consultant shall develop streetscape alternatives for the Bear Creek 

Parkway and 161st Avenue NE Corridors which may include: landscaping and 
irrigation, planter areas, special pavement treatment, street furniture, trash 
receptacles, trees and tree grates, curb, gutter and sidewalks, bike racks, and 
other urban design features. Street tree locations will be coordinated with 
utilities to avoid conflicts. The streetscape alternatives will be reviewed with 
the Technical Advisory Group. 

 
8.2 The Consultant shall identify general plant pallets to accompany the preferred 

streetscape alternative.  Trees will be selected from the City of Redmond 
Street Tree Manual. 

 
8.3 The Consultant shall create alternative gateway intersection designs for review 

and comment by the Technical Advisory Group. Two gateway intersections will 
be developed, one for Bear Creek Parkway at Redmond Way and one for Lear 
Way at 159th Place NE. 

 
8.4 The Consultant shall create sketches indicating the development potential of 

reconfigured parcels adjacent to Bear Creek Parkway. 
 
8.5 The Consultant will develop open space enhancements for Bear Creek 

Parkway, related to pedestrian access, edge landscaping and stormwater 
utility enhancement. 

 
8.6 The Consultant will develop safe pedestrian crossings to downtown, trails, and 

BNSF right-of-way to improve connectivity throughout the corridor. 
 
Task 8 Deliverables:  
 Urban Design Standards 
 Streetscape alternatives 
 Plant identification memorandum 
 Alternative Gateway concepts 
 Open Space Enhancement concepts 
 Connectivity concepts 
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TASK 9 – 30% DESIGN 
 
9.1 The Consultant shall evaluate lighting performance throughout the Bear Creek 

Parkway and 161st Avenue NE corridors using the AGI32 illumination model. 
The model will be completed based on lights selected during one of the 
Technical Advisory Group Meetings.   

 
9.2 The Consultant shall prepare 30% complete design drawings of the Bear 

Creak Parkway and 161st Avenue NE improvements that will include the 
following:  

 
 Cover Sheet 
 Drawing Index, Abbreviations and Legend  

 Centerline Control information 
 Typical Roadway Cross Sections (3 lane to 5 lane, as required) 
 Site Preparation plans (1” = 20’ / 11 sheets) including the following: 

 Clearing  
 Demolition 
 Utility removal and abandonment 

 Roadway plans (1” = 20’ / 11 sheets) including the following: 
 Road Alignment 
 Lane width 
 Curb location 
 Sidewalk location and width 
 Storm drain location 

 Sewer and Water Improvement Plans (1” = 20’ / 11 sheets) 
 Water and sewer pipe alignment (approximate offset from road 

centerline) 
 Fire hydrant location 
 Sanitary sewer manhole location 
 Connections to existing water and sewer mains 

 Intersection Plans (1” = 10’ / 7 sheets) 
 Redmond Way and Bear Creek Parkway 
 Bear Creek Parkway and 159th Place NE  
 Bear Creek Parkway and 161st Avenue NE 
 Bear Creek Parkway and Leary Way 
 Bear Creek Parkway and NE 74th Street 
 161st Avenue NE and Redmond Way 
 161st Avenue NE and Cleveland Street 

 Urban Design Plans (1” = 20’ / 11 sheets) 
 Urban design features and sidewalk layout 

 Urban Design Details (2 sheets) 
 Gateway at Bear Creek Parkway and Leary Way 
 Gateway at Leary Way and 159th Place NE 

 Landscape Plans (1” = 20’ / 11 sheets) 
 Illumination Plans (1” = 20’ / 11 sheets) 
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 Signal Plans (1” = 10’ / 7 sheets) 
 Redmond Way and Bear Creek Parkway 
 Bear Creek Parkway and 159th Place NE  
 Bear Creek Parkway and 161st Avenue NE 
 Bear Creek Parkway and Leary Way 
 Bear Creek Parkway and NE 74th Street 
 161st Avenue NE and Redmond Way 
 161st Avenue NE and Cleveland Street 

 Channelization Plans (1” = 20’ / 11 sheets) 
 
9.3 The Consultant shall prepare a preliminary design level cost estimate for the 

preferred alternative. 
 
9.4 The Consultant shall prepare an estimate of right-of-way acquisition needs. 
 
Task 9 Deliverables:  
 Draft 30% plans and cost estimate 
 Final 30% plans and cost estimate 
 Illumination model results. 
 Conceptual lighting plan. 

 
 
TASK 10 – REPORT PREPARATION 

 
10.1 The Consultant shall prepare a draft report to document the analyses 

conducted and present the results of the community involvement and 
consensus building process. The final report will contain the following: 

 
 Executive Summary 
 Summary of community involvement process and findings 
 Warrant analyses 
 Illumination modeling 
 Summary streetscape standards and urban design alternatives  
 Habitat/Open space mitigation plans 
 Parcel configuration plan 
 Contaminated soil management, if required 
 Potential utility conflicts and impacts of those conflicts 
 Underground utility conversion  
 Project Phasing recommendation and identification of first project to be 

completed 
 Construction phasing plan 
 30% design drawings 
 Preliminary right-of-way acquisition requirements 
 Cost estimate 

 



   
 

NE 83rd Street Corridor  KPG 
City of Redmond 11 of 11 4/13/2005 

10.2 The Consultant shall prepare a final report following receipt of comments from 
the City staff. 

 
 
Task 10 Deliverables:  
 Draft report 
 Final report 

 
 
D. EXTRA WORK 
 
The City of Redmond may require other services of the Consultant. These services 
could include final design of the Bear Creek Parkway improvements, final environmental 
review and permitting, right-or-way and easement acquisition, construction 
administration services, and other work tasks not included in the scope of work. At the 
time these services are required, the Consultant shall provide the City with a detailed 
scope of work and an estimate of costs. The Consultant shall not proceed with the work 
until the City has authorized the work and issued a Notice to Proceed. 
 
E. SCHEDULE 
 
The proposed schedule, based on an April 20, 2005 notice to proceed, is: 
 

Notice to Proceed April 20, 2005 
Stakeholder Group Meetings May – August 2005 
Base Map Complete May/June 2005 
Commission/Board/Council/Public Meetings June – September 2005 
Draft Drainage Report September 2005 
Final Drainage Report February 2006 
Submit Draft 30% Plans February 2006 
Submit Draft Report February 2006 
Submit Revised 30% plans and Final Report March 2006 

 



EXHIBIT A

FEE SUMMARY

Project: City of Redmond
Bear Creek Parkway

Description Estimated Fee

Task 1 - Management / Coord / Admin $45,051.20
Task 2 - Field Survey and Base Mapping $91,717.93
Task 3 - Geotechnical Exploration $33,511.34
Task 4 - Traffic Analysis $54,182.19
Task 5 - Community Involvement and Consensus Building $85,523.48
Task 6 - Utility Coordination $6,512.50
Task 7 - Stormwater Management $39,502.05
Task 8 - Streetscape and Urban Design $46,300.47
Task 9 - 30% Design $211,605.37
Task 10 - Report Preparation $24,426.41

Total Fee $638,332.95
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